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Reference No.
SVP No. 2A22-A2A

BAC Resolution No. 1O , Series otZA22

Procurement of Works for the improvement of ROS Guimaras Staff House

WHEREAS, the Department of Agriculture has a Purchase Request for the
Procurernent of Works for the improvement of ROS Guimaras Staff House with an Approved Budget
for the Contract (ABC) of Four Hundred Thousand Pesos Only (Php 400,000.00).

WHEREAS, on Feb, 8,2022, the BAC, thru its Secretariat, initiated the procurement
activity by sending the Request for Quotation (RFQ) to four (4) prospective suppliers, viz:
: (1) RBA CONSTRUCTION SERVICES; (2) PESOM CONSTRUCTION SERVICES; (3) JFJ
CONSTRUCTION & SUPPLY, INC.; (4) SANS CONSTRUCTION & SUPPLY.

WHEREAS, before the lapse of the deadline for submission of quotation at 12:00 noon.
on Feb. 15,2a22, RBA CONSTRUCTION SERVICES, PESOM CONSTRUCTION SERVICES, JFJ
CONSTRUCTION & SUPPLY, lNC. and SANS CONSTRUCTION & SUPPLYsubmitted their
quotations.

WHEREAS, upon ciireful evaluatiofi, validation, and verification of allthe documentary
requirements and specification stated in the Request for Quotation, RBA CONSTRUCTION
SERVICES is considered as the lowest offeror and with price quotation within the ABC and it was
found to be compliant urith the eligibility requirements as evidenced by the submission of its 2022
Mayo/s/Business Permit and provision of Ph|IGEPS Registration Number.

WHEREAS, the TWG iikewise determineci that the financial proposal submitted by
RBA CONSTRUCTION SERVICES in the amount of Three Hundred Eighty Eight Thousand Eight
Hundred Fourteen and 711100 Pesos Only (Php 388,814.71) is the lowest quotation.

WHEREAS, the TWG proceeded with the evaluation of the quotation vi+i-vis the technical
requirements of the project and has been found to be compliant.

WHEREAS, the report containing the results of the TWG evaluation is attached hereto as
Annex'A," and made an integral part hereof.

NOW, THEREFORE, l/\IE, the Membes of the BIDS AND AWARDS COMMITTEE, after duly
considering the recommendations of the TWG, hereby resolve to recommend to the HOPE,

for her consideration and approval, the award of contract for the Procurement of Works for the
improvement of ROS Guimaras Staff House to RBA CONSTRUCTION SERVICES in the amount of
Three Hundred Eighty Eight Thousand Eight l'lundred Fourteen and 711100 Pesos Only (Php
388,814.71).

ei-t{ +qp*v;.rejrx. r!{g..q1r*rJif rmm sq{frrEe,rj* :ttrttJ4#deftg

UT SENTE $I{{[T fA*HENS I}E$ETITf

JS.i-.ft. Replb,ic of the Fhrt.ppiIre"*m#, *ffiffi;FA.*cur?1*E

5.-/'rrc</:Secure a rrr{-rc,riJient !'6iliJrr?d}rgs



I

Pa.ol+

RESOLVED this
Philippines.

Director

FEB 2 A 20n at DA-WESVIARC, Buntetale, Jaro, lloilo City,

DR. s.

ENGR. MARION TAGLE'ENGR. ALI.AN RAY DOCE

TechnicalExpert

Approved:

ANN B. GRAJO
Altemate Member

ENGR. fiIOISES D. MANA.AY
End-User
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MNSA, CESO III
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