IB No. 2022-011 (AMV)
(Agri Infra, Farm Machneries &
Vehicles)

CONTRACT AGREEMENT -
2300

THIS AGREEMENT, made this day of “MH ;
between DEPARTMENT OF AGRICULTURE, WESTERN VISAYAS, with office address at
Brgy. Buntatala, Jaro, lloilo City, represented for with purposes of this act by its Regional
Executive Director, REMELYN R. RECOTER MNSA, CESO Il (hereinafter called the “Entity”)
and TURBU KONSTRAK INC., with office address at 5" Floor Richville Corporate Tower,
Madrigal Business Park, Alabang, Muntinlupa, Metro Manila represented for with purposes of
this act by its duly authorized representative LIEZL P. PARDILLA (hereinafter called the
“Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute the PROCUREMENT OF
WORKS FOR THE ESTABLISHMENT OF FOUR (4) UNITS GREENHOUSE FACILITY (with
Automated Micro-Sprinkler irrigation System) (hereinafter called “the goods”) and the Entity
has accepted the Bid for ONE MILLION ONE HUNDRED TWENTY THOUSAND TWO
HUNDRED EIGHT PESOS AND 24/100 (PHP 1,120,208.24) by the Contractor for the
execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The foflowing documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.

a. Philippine Bidding Documents (PBDs);
i. Schedule of Requirements;
ii. Technical Specifications;
iii. General and Special Conditions of Contract; and
iv. Supplemental or Bid Bulletins, if any

b. Winning bidder's bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's
bidding envelopes, as annexes, and all other documents submitted (e.g.,
Bidder’s response to request for clarifications on the bid), including corrections to
the bid, if any, resulting from the Procuring Entity’s bid evaluation;

c. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concemed in the PBDs. Winning bidder agrees that
additional contract documents or information ribed by the GPPB that
are su ue uired for submission after the contract execution
such as the Notice to Proceed, Variation Orders, and Warranty Security,
shall likewise form part of the Contract.

3. In consideration for the sum of ONE MILLION ONE HUNDRED TWENTY
THOUSAND TWO HUNDRED EIGHT PESOS AND 24/100 (PHP 1,120,208.24) or
such other sums as may be ascertained, TURBU KONSTRAK INC., agrees to
execute the PROCUREMENT OF WORKS FOR THE ESTABLISHMENT OF
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FOUR (4) UNITS GREENHOUSE FACILITY (with Automated Micro-Sprinkler
Irrigation System) in accordance with its Bid.

4. DA WESTERN VISAYAS agrees to pay the above-mentioned sum in accordance
with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

For: For:
DEPARTMENT OF AGRICULTURE TURBU KONSTRAK INC.,
WESTERN VISAYAS
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Authorized Representative
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)

GIYOrjouo ) S.S.
Before me this 2 3 MAR 22 at __CITYorn an
personally appeared the following: T
Name Competent Evidence of Place and Date Issued
Identity

1.ENGR. REMELYN R. RECOTER 129-225-059

2. LIEZL P. PARDILLA 111 -03 (L -£O

Known to me and to me to be the same persons who executed the foregoing agreement and
acknowledged that the same is their own free and voluntary act and deed as those of the offices
they represent.

WITNESS MY HAND AND SEAL this 2 3 MR 20 ) at
CIVYOELOLD ;

Doc. No. __ /¢t
Page No

Book No. f//
Series of 2022

Notarial Commission No.
Until DecemberLM. 22&2 . -
., 202 AJL Bldg., Gen. Luna St.,
B 2|:'I.B.f-\ o.R.gomsza 101-03-2022
P.T.R. No. 4346566 / 01-03-2022
Roll No. 28662
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