IB No. 2022-020 (AMV)
(Agri Infra, Farm Machneries &
- Vehicles)

CONTRACT AGREEMENT

THIS AGREEMENT made this day of ”MR 31 2022 2022
OF AGRICULTURE, WESTERN VISAYAS, with office address at
Brgy. Buntatala , lloilo City, represented for with purposes of this act by its Regi(_mal

and MJBL C NS'fRUCTlON SERVICES with office address at Block 7, Lot 19 & 21, Riverville
Subd., Brgy. Yulo, Drive, Arevalo, llcilo City represented for with purposes of this act by its duly
owner/manager JONATHAN M. LEMERY, JR. (hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute the PROCUREMENT OF
WORKS FOR THE CANAL IMPR MENT OF ARANAS SWIP (hereinafter called “the
goods”) and the Entity has ted the Bid for ONE MILLION SEVEN HUNDRED
THIRTY-FIVE THOUSAND.FOUR HUNDRED TEN PESOS AND 74/100 (PHP 1,735,410.74)
by the Contractor for execution and completion of such Works and the remedying of any
defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Reguilations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i. Schedule of Requirements;
ii. Technical Specifications;
iii. General and Special Conditions of Contract: and
iv. Supplemental or Bid Bulletins, if any

b. Winning bidder's bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted:

Bid form, including all the documents/statements contained in the Bidder's
bidding enveiopes, as annexes, and ail other documents submitted (e.g.,
Bidder's response to request for clarifications on the bid), including corrections to
the bid, if any, resulting from the Procuring Entity’s bid evaluation;

c. Performance Security;
d. Notice of Award of Contract and the Bidder’s conforme thereto: and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBDs. Winning bidder agrees that
additional contract documents or information prescribed by the GPPB that

are_subsequently uired for submission after the contract executlon
such as the Notice to Proceed, Variation Orders, and Warran
shall likewise form part of the Contract.

3. In consideration for the sum of ONE MILLION SEVEN HUNDRED
THIRTY-FIVE THOUSAND FOUR HUNDRED TEN PESOS AND 74/100
(PHP 1,735,410.74) or such other sums as may be ascertained, MJBL

CONSTRUCTION-SERVICES agrees to execute the PROCUREMENT OF WORKS

FOR THE 9RNAL IMPROVEMENT OF ARANAS SWIP in accordance with its Bid.




4. DA WESTERN VISAYAS agrees to pay the above-mentioned sum in accordance
with the terms of the Bidding.

IN WITNESS Whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

For: For:
DEPARTMENT OF AGRICULTURE MJBL CONSTRUCTION
WESTERN VISAYAS SERVICES




ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)

1L oiLe Gl __)Sss.
Before me this 1 APR 2072 alLBILD ) Y
personally appeared the following:
Name Competent Evidence of Piace and Date Issued
Identity

1.ENGR. REMELYN R. RECOTER 129-225-059

2. JONATHAN M. LEMERY, JR. de_cio o

Known to me and to me to be the same persons who executed the foregoing agreement and
acknowledged that the same is their own free and voluntary act and deed as those of the offices

they represent.

WITNESS |y HANDy AND SEAL this ﬁ 1 KPR 2025~ at

Doc. No. / ﬁg é
Page No
Book No. 02

Series of 2022

REMELYJ R. RHcOTRED, amien, ceeon
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