IB No. 2022-030 (AMV)
(Agri Infra, Farm Machneries &
Vehicles)

CONTRACT AGREEMENT
MAY 31 2022

THIS AGREEMENT, made this day of , 2022
between DEPARTMENT OF AGRICULTURE, WESTERN VISAYAS, with office address at
Brgy. Buntatala, Jaro, lloilo City, represented for with purposes of this act by its Regional
Executive Director, REMELYN R. RECOTER MNSA, CESO Il (hereinafter called the “Entity”)
and GIANTWEST CONSTRUCTION CORPORATION with office address at Zamora St., Pob.
llaya, Zarraga, lloilo represented for with purposes of this act by its duly president PATERNO C.
ALMAQUER JR. (hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute the PROCUREMENT OF
WORKS FOR THE UPGRADING OF SEED RESERVE WAREHOUSE WITH FACILITY
hereinafter called “the goods”) and the Entity has accepted the Bid for THREE MILLION FOUR
HUNDRED FORTY-NINE THOUSAND NINE HUNDRED PESOS AND 56100
(PHP 3,449,900.56) by the Contractor for the execution and completion of such Works and the
remedying of any defects therein,

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i. Schedule of Requirements:
ii. Technical Specifications;
iii. General and Special Conditions of Contract: and
iv. Supplemental or Bid Bulletins, if any

b. Winning bidder's bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's
bidding envelopes, as annexes, and all other documents submitted (e.g.,
Bidder’s response to request for clarifications on the bid}, including corrections to
the bid, if any, resulting from the Procuring Entity’s bid evaluation;

¢. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBDs. Winning bidder agrees that
additional contract documents or information prescribed by the GPPB that
are su uentl uired for submission after the contract execution
such as the Notice to Proceed, Variation Orders, and Warra Securi
shall likewise form part of the Contract.

3. In consideration for the sum of THREE MILLION FOUR HUNDRED FORTY-NINE
THOUSAND NINE HUNDRED PESOS AND 56/100 (PHP 3,449,900.56) or such
other sums as y be ascertained, GIANTWEST CONSTRUCTION
CORPORATION ees to execute the PROCUREMENT OF WORKS FOR THE
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UPGRADING OF SEED RESERVE WAREHOUSE WITH FACILITY in accordance
with its Bid.

4. DA WESTERN VISAYAS agrees to pay the above-mentioned sum in accordance
with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement 1o be executed
the day and year first before written.

For: For:
DEPARTMENT OF AGRICULTURE GIANTWEST CONSTRUCTION
WESTERN VISAYAS - CORPORATION




ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)

) S.S.
[y
Before me this JUN 1] b 2022 at / C/f‘/
personally appeared the following:
Name Competent Evidence of Place and Date [ssued
Identity

1.ENGR. REMELYN R. RECOTER 129-225-059

2. PATERNO C. ALMAQUER JR. 35 - 650~ G4

Known to me and to me to be the same persons who executed the foregoing agreement and
acknowledged that the same is their own free and voluntary act and deed as those of the offices

they represent. tJUN 0 6 ,2022

WITNESS MY HAND AND SEAL this at
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