NP Neo. 2021-009 {AMV)
{Agri Infra, Farm Machneries &
Vehicles)

CONTRA(&E #\WWENT

WHEREAS, the Entity is desirous that the Contractor execute the PROCUREMENT OF
WORKS FOR THE CONSTRUCTION OF PRODUCTION FACILITY hereinafter called “the
goods™) and the Entity has accepted the Bid for ONE MILLION THREE HUNDRED EIGHTY-
FOUR THOUSAND FORTY-ONE PESOS AND 671100 {PHP 1,384,041.87) by the Contractor
for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned o them in the Conditions of Contract hereinafter referred to.

The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:
a. Philippine Bidding Documents (PBDs);
i. Schedule of Requirements:
ii. Technical Specifications:
iii. General and Special Conditions of Contract; and
iv. Supplemental or Big Bulletins, if any

b. Winning bidder's bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other dotumenis or statemenis subrmitted;

Bid form, including all the documents/statements contained in the Bidders
bidding envelopes, as annexes, and all other decuments submitted (e.g.,
Bidder's response to request for clarifications on the bid), including corrections to
the bid, if any, resulting from the Procuring Entity’s bid evaluation;

€. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concemed in the PBDs. Winnin bidder agrees that

execute the PR REMENT OF WORKS FOR THE CONSTRUCTION OF
PRODUCTION PACILITY in accordance with its Bid,
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4. DA WESTERN VISAYAS agrees to pay the above-mentioned sum in accordance
with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

For: For:
DEPARTMENT OF AGRICULTURE SDB STEELSTRUCT BUILDERS
WESTERN VISAYAS ENT.,

ENGR. RE
Regional

L7804l 67




ACKNOWLEDGMENT

RERUBLIC TR EHE PHILIPPINES)
)S.8.

Before me this JUR b7 A

at

personally appeared the following:

Name Competent Evidence of
Identity

1.ENGR. REMELYN R. RECOTER 129-225-059

ATV OF ROXAS

Place and Date issued

2. SAMUEL D. BELOSO

Known to me and to me to be the same persons who executed the foregoing agreement and
acknowledged that the same is their own free and voluntary act and deed as those of the offices

they represent.

IR 07 g9 \ at
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biic of the Philippines
DEPARTMENT OF AGRICULTURE

NP No. 2021-009 {AMV)
(Agri Infra, Farm Machineries
& Vehicles)

AMENDED CONTRACT AGREEMENT

THIS AMENDED AGREEMENT, made this ' JUN 9 B2 day of
» 2022 between DEPARTMENT OF AGRICULTU j s
with office address at Brgy. Buntatala, Jaro, lioilo City, represented for with purposes of this act

by its Regional Executive Director, REMELYN R. RECOTER, MNSA, CESO Wl {hereinafter calleq
the “Entity”) and SDB STEELSTRUCT BUILDERS ENT., with office

address at Luna Novicio St,
Roxas City, Capiz represented for purposes of this act by its duly AMO/Proprietor, SAMUEL D.
BELOSO (hereinafter cafled the “Contractor?),

WHEREAS, the Contract Agreement for the PROCUREMENT OF: WORKS FOR THE
CONSTRUCTION OF PRODUCTION FACILITY {hereinafier called “he Works"), dated June T,

the Contractor (attached as Annex “A”) in the

nafter called the “Contract Price™).

WHEREAS, in the original contract, name of AMO/Proprietor SAMUEL D. BELOSO was
spelled incorrectly which was supposedly SAMUEL D. BELUSO and the Contact Price was not
reflected correctly due to clerical efror;

WHEREAS, it is necessary to amend the contract to correct these errors and in order to
reflect the true intention of the parties.

WHEREAS, all other terms and conditions of the Contract A

greement dated June 7, 2022
shall apply to this Amendment except the provisios

ns hereinafter amended;

NOwW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
agree to amend the foliowing provisions to read as

follows:

“THIS AGREEMENT made this June 07, 2022 between DEPARTMENT OF
AGRICULTURE, WESTERN VISAYAS, with office address at Brgy. Buntatala,
Jaro, lioilo City, represented for the purposes of this act by its Regional Executive
Director, REMELYN R. RECOTER, MNSA, CESO m {hereinafier called the
“Entity”) and SDB STEELSTRUCT BUILDERS ENT., with office address af Luna

“WHEREAS, the Entity is desirous that the Contractor execute the
PROCUREMENT OF WORKS FOR THE CONSTRUC

inafter called “the Works”)
and the Entity has accepted the Bid for ONE MILLION THREE HUNDRED
EIGHTY THOUSAND FORTY-ONE PESOS

AND 67/100 (PHP 1,380,041.67) by
the Contractor for the execution and completion of such Works the remedying

COWERMNSA: CESO
\ECOTIVE DIRECTOR {\/

We serve what fagmers deserve

“A food-secure Phil xp}:u nes with ;’;’O_f perous farmers ;H‘Et—;ic rfoli™
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.  —————
blic of the Philippines

DEPARTMENT OF AGRICULTURE
Westem Visayas

3. In consideration for the sum of ONE MILLION THREE HUNDRED EIGHTY
THOUSAND FORTY-ONE PESOS AND 67/100 {PHP 1,380,041.67) or such
other sums as may be ascertained, SDB STEELSTRUCT BUILDERS ENT.,
agrees fo execute the PROCUREMENT OF WORKS FOR THE
CONSTRUCTION OF PRODUCTION FACILITY WITH COMPLETE
ACCESSORIES in accordance with its Bid.”

nothing follows

IN WITNESS WHEREOF, after due discussion with the Contractor, has caused this Amendment

to the Contract Agreement for the PROCUREMENT OF WORKS FOR THE CONSTRUCTION

OF PRODUCTION FACILITY WITH COMPLETE ACCESSORIES to be signed on
Jule 29, 9022 at__ oo oy . Philippines.

For: For:

DEPARTMENT OF AGRICULTURE SDB STEELSTRUCT BUILDERS ENT.
WESTERN VISAYAS f\
™

ENGR. R. RECOTER, MNSA, CESQ il
Regiona| Exetutive Director ~
e | / I ?g 0! Wﬁ 6'?_
ACKNOWLEDGMENT E o

REPUBLIC OF THE PHILIPPINES) ; M
CITY OF ROMAS )85 ’3 .

- ‘Before me this JUN 79 7077 at CiTY OF ROXAS " personally appeared the

olfowing:

Name Competent Evidence of Piace and Date Issued
identity

1.ENGR. REMELYN R. RECOTER  129-225.059
2. SAMUEL D. BELUSO 153-8G2-05( -ot0

Known to me and to me to be the same persons who executed the foregoing agreement and

acknowledged that the same is their own free and voluntary act and deed as those of the offices
they represent.

N 78 703 =
WITNESS MY HAND AND SEAL this at__ CITY OF ROXAS
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