NP No. 2022-003 (ANV)
(Agri Infra, Farm Machneries &
Vehicles)

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of Il 21 2322 | 2022
between DEPARTMENT OF AGRICULTURE, WESTERN VISAYAS, with office address at
Brgy. Buntatala, Jaro, lloilo City, represented for with purposes of this act by its Regional
Executive Director, REMELYN R. RECOTER MINSA, CESO Il (hereinafter called the “Entity")
and NOE’S BUILDERS with office address at Brgy. Ingore, La Paz, lloilo City represented for
with purposes of this act by its duly owner/general manager NOEMI B. GEVERO (hereinafter
called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute the PROCUREMENT OF
WORKS FOR THE REHABILITATION AND CANAL IMPROVEMENT OF TINIBYANGAN DD
hereinafter called (“the works”) and the Entity has accepted the Bid for ONE MILLION NINE
HUNDRED SEVENTY-NINE THOUSAND FOUR PESOS AND 25/100 (PHP 1,979,004.25) by

the Contractor for the execution and completion of such Works and the remedying of any
defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i. Schedule of Reguirements:
it. Technical Specifications;
iii. General and Special Conditions of Contract; and
iv. Supplemental or Bid Bulletins, if any

b. Winning bidders bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's
bidding envelopes, as annexes, and all other documents submitted (e.g.,
Bidder’s response to request for clarifications on the bid), including corrections to
the bid, if any, resulting from the Procuring Entity's bid evaluation;

c. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws andfor the
Procuring Entity concemed in the PBDs. Winning bidder agrees that
additional contract documents or information prescribed by the GPPB that
are subsequently required for submission after the confract execution,

such as the Notice to Proceed, Variation Orders, and Warranty Security,
shall likewise form part of the Contract.

3. In consideration for the sum of ONE MILLION NINE HUNDRED SEVENTY-NINE
THOUSAND FOUR PESOS AND 25/100 (PHP 1,979,004.25) or such other sums
as may be ascertained, NOE’S BUILDERS agrees fo exaecute the PROCUREMENT
OF WORKS FOR THE REHABILITATION AND CANAL IMPROVEMENT OF
TINIBYANGAN DD in accordance with its Bid.
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4 DA WESTERN VISAYAS agrees to pay the above-mentioned sum in accordance
with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

For: For:
DEPARTMENT OF AGRICULTURE NOE’S BUILDERS
WESTERN VISAYAS

ENGR. REMELY;
Regional Execufiveg Diregtor

1,319,000




ACKNOWLEDGMENT
REPUBLIC OF THE PHILIPPINES)
)S8.S.
Before me this JuL 21 202 at _EL@" p o
personally appeared the following: ) T
Name Competent Evidence of Place and Date Issued
Identity

1.ENGR. REMELYN R. RECOTER 129-225-059

2. NOEMI B. GEVERO qa5 - 315 586 - o)

Known to me and to me to be the same persons who executed the foregoing agreement and
acknowledged that the same is their own free and voluntary act and deed as those of the offices
they represent.

witness  my2%iaND - anp SEAL this JuL 21 287 at

Doc. No. Qg
Page No
Book No. Al
Seri 0
- DENNIS 1. JUANON
NOTARY PUBLIC
UNTIL DECEMBER 31, 2023
NOTARIAL QOMMISSION NO. 46
DIE AF LOPEZ BLNENWZNART ST.. ILUILBLITE
{BP NO. 167687 -11/25/2 1-PASIG CITY
PTA NO. 7640603-1/3/2622- ILQNLOCIFY
ROLL NO. 26173 MOLEE NO. VI-00588T




