
Project Title:

Brgy./Mun./Province

Total Project Cost: -                         

Item No. Scope of Works % Weight Quantity Unit
Adjusted Unit 

Cost
Total

B.1 Temporary Facility and Office Equipment 1.00              l.s

B.5 Project Billboards ,Signages and Barricades 1.00              l.s

B.7 Occupational Safety and Health Program 1.00              l.s

B.9 Moblization and Demobilization 1.00              l.s

Warehouse Equipment and other Accessories 1.00              l.s

801

Demolition/Removal of existing  delipadiated reinforced concrete 
flooring with Disposal of waste materials

60.00            cu.m

800 Site Clearing(Removal of Agricultural Stocks and other Obstruction) 300.00         sq.m

804(4) Gravel Bedding 30.00            cu.m

903(1) Forms and Scaffoldings 1.00              l.s

900 Structural Concrete( Replacement of  concrete slab on grade)28Mpa 60.00            cu.m

902(1) Reinforcing Steel Bar (Grade 40) 871.79         kgs

1016(1)b

Waterproofing (Exterior wall,exterior and interior parapet wall ,Concrete 
Canopy and concrete gutter)3 coats 554.40         

sq.m

1032 (1) a Painting Works(Masonry/Concrete) 396.40         sq.m

1032 (1) c

Painting Works for Steel (Container Van,Stair Ladder,steel 
Door,Trusses,purlins, sagrod,cross bracing ,plates and  other steel 1.00              

l.s

1010(2)

Aluminum Screen Door and concrete louver(Replacement of Existing 2 
delapidated Screen Door and louver screen) 52.04            

sq.m

ACCESS ROAD

100 Site Clearing/Resurfacing 400.00         sq.m

200 Aggregate Subbase Course 48.00            cu.m

311 Portland Cement Concrete Pavement(PCCP) 64.00            cu.m

404 Reinforcing Steel  (Grade 40) 692.80         kgs

403 Forms and false Works 1.00              l.s

TOTAL ESTIMATED PROJECT COST

Category: Agri-Infrastructure 

WESVIARC,HAMUNGAYA, BRGY. BUNTATALA,JARO ILOILO CITY

STRUCTURAL CONCRETE WORKS

OTHER GENERAL REQUIREMENT

 SEED STORAGE

Project Description: Upgrading of the seed storage with cold storage and improvement of access road.

Project Duration:

Equipment Needed:

Republic of the Philippines

DEPARTMENT OF AGRICULTURE
Western Viasayas

Parola St.,Iloilo City

BILL OF QUANTITIES

UPGRADING OF SEED STORAGE WITH COLD STORAGE

Technical Personnel:

PAINTING WORKS

SITE WORKS

SITE WORKS

REINFORCED CONCRETE WORKS

DOORS and LOUVER (SCREEN DOOR AND LOUVER SCREEN)


