Republic of the Philippines
DEPARTMENT OF AGRICULTURE

Western Visayas
BILL OF QUANTITIES
Project Title: | CONSTRUCTION OF BOTANICAL CONCOCTION FACILITY
Category: Agricultural Structure
Brgy./Mun./Province DA-ROS, Sigma, Capiz / DA-ROS, Guimaras
Total Project Cost: )
Source of Fund/Year National Organic Agriculture Program 2023
Implementation Mode: By Contract |
Project Duration:|75 CD
Project Description: Construction of Botanical Concoction Facility (Reinforced Concrete Equipment Needed: 1-bagger Concrete Mixer, Welding
Works, Masonry works, Excavation & Backfillingt, Finishing works, Roof framing and machine, Bar cutter
Cladding, Plumbing works, Electrical works, Tile Works, Ceiling Works and Painting Foreman
works.) Technical Personnel: {Skilled Worker
Unskilled Worker
Item No. Scope of Works Quantity Unit Unit Cost Total
PART| |GENERAL REQUIREMENTS
SPL1 SIGNBOARD/BILLBOARD (1-4'x8' and 1-8'x8') and PROJECT MARKER 1.00 lot
SPL2 MOBILIZATION/DEMOBILIZATION 1.00 lot
PARTII |EARTHWORK
2.1 CLEARING, GRUBBING & LAYOUT 45.00 Sg.m
2.2 STRUCTURAL EXCAVATION (Manual) 16.00 cu.m
2.3 STRUCTURAL BACKFILL 12.00 cu.m
PART Il [CIVIL WORKS
3.1 REINFORCED CONCRETE
3.1.1|Footing 0.89 cu.m
3.1.2[Columns 2.00 cu.m
3.1.3|Wall Footing 1.13 cu.m
3.1.4|Floor Beam 0.94 cu.m
3.1.5|Roof Beam 1.00 cu.m
3.1.6|Flooring 2.80 cu.m
3.1.7{Sink (Slab) 0.33 cu.m
3.2 FORMWORKS & SCAFFOLDS 1.00 lot
3.3 MASONRY WORKS 50.00 Sq.m
3.4 PLASTERING (SMOOTH FINISH) 120.00 sq.m
35 ROOF FRAMING 400.00 kg
3.6 ROOF CLADDING 72.00 sq.m
3.7 CEILING WORKS 63.00 Sq.m
3.8 CABINETRY & JOINERY WORKS 1.00 lot
3.9 ELECTRICAL WORKS 1.00 lot
3.10 PLUMBING WORKS 1.00 lot
3.11 CERAMIC TILE WORKS 9.00 Sq.m
3.12 PAINTING WORKS 393.00 sq.m
3.13 DOORS 1.00 set
3.14 JALOUSIE WINDOWS 1.00 lot
Estimated Project Cost




