
Project Title: CONSTRUCTION OF BOTANICAL CONCOCTION FACILITY

Agricultural Structure

Brgy./Mun./Province DA-ROS, Sigma, Capiz / DA-ROS, Guimaras

Total Project Cost: ₱800,000.00

Source of Fund/Year National Organic Agriculture Program 2023

Implementation Mode: By Contract

Item No. Scope of Works Quantity Unit Unit Cost Total

PART I GENERAL REQUIREMENTS

SPL1 SIGNBOARD/BILLBOARD (1-4'x8' and 1-8'x8') and PROJECT MARKER 1.00                  lot

SPL2 MOBILIZATION/DEMOBILIZATION 1.00                  lot

PART II EARTHWORK

2.1 CLEARING, GRUBBING & LAYOUT 45.00 sq.m

2.2 STRUCTURAL EXCAVATION (Manual) 16.00 cu.m

2.3 STRUCTURAL BACKFILL 12.00 cu.m

PART III CIVIL WORKS

3.1 REINFORCED CONCRETE

3.1.1 Footing 0.89                  cu.m

3.1.2 Columns 2.00                  cu.m

3.1.3 Wall Footing 1.13                  cu.m

3.1.4 Floor Beam 0.94                  cu.m

3.1.5 Roof Beam 1.00                  cu.m

3.1.6 Flooring 2.80                  cu.m

3.1.7 Sink (Slab) 0.33                  cu.m

3.2 FORMWORKS & SCAFFOLDS 1.00                  lot

3.3 MASONRY WORKS 50.00                sq.m

3.4 PLASTERING (SMOOTH FINISH) 120.00              sq.m

3.5 ROOF FRAMING 400.00              kg

3.6 ROOF CLADDING 72.00                sq.m

3.7 CEILING WORKS 63.00                sq.m

3.8 CABINETRY & JOINERY WORKS 1.00                  lot

3.9 ELECTRICAL WORKS 1.00                  lot

3.10 PLUMBING WORKS 1.00                  lot

3.11 CERAMIC TILE WORKS 9.00                  sq.m

3.12 PAINTING WORKS 393.00              sq.m

3.13 DOORS 1.00                  set

3.14 JALOUSIE WINDOWS 1.00                  lot

Estimated Project Cost 800,000.00               

Republic of the Philippines

DEPARTMENT OF AGRICULTURE

Western Visayas

BILL OF QUANTITIES

Category:

Project Description: Construction of Botanical Concoction Facility (Reinforced Concrete 

Works, Masonry works, Excavation & Backfillingt, Finishing works, Roof framing and 

Cladding, Plumbing works, Electrical works, Tile Works, Ceiling Works and Painting 

works.)

Project Duration: 75 CD

Equipment Needed:
1-bagger Concrete Mixer, Welding 

machine, Bar cutter

Technical Personnel:

Foreman

Skilled Worker

Unskilled Worker


