
Republic of the Philippines              

DEPARTMENT OF AGRICULTURE     
Western Visayas    

                                                                          
          IB No. 2023-010(AMV) 

Procurement of Works for the Establishment of 

Four (4) Units Flatbed Dryer Project 

 

                                                                                                                                                                       

Checklist for Financial Envelope Requirements for the BAC 
 

PROJECT: Procurement of Works for the Establishment of Four (4) Units Flatbed Dryer Project 

 

DATE:        November 28, 2022 

 

BIDDER:   __________________________________________________ 
   
 

Checklist of Bid Requirements 

 

FINANCIAL ENVELOPE:  Shall contain the following information / documents and  

shall be opened only if the bidder has complied with the  

requirements in the Technical Envelope. 

 

 

 

 

   

 

 

 
 

Note:   Any missing document in the above-mentioned checklist is a ground for outright 

rejection of the bid. 
 
 

Remarks: (   ) Complying (   ) Non-Complying 

 

 

 

                                        Dr. Jonic F. Natividad                   Maria Teresa T. Solis 

                                                 Chairperson                             Vice-Chairperson 

 

 

 

Engr. Moises D. Mana-ay / May Ann B. Grajo 

 Member 

 

 

Engr. Raffy T. Tayson / Engr. Allan Ray D. Doce                    Dominador A. Marquez 

          Provisional Member                                                 Provisional Member 

     1. Original of duly signed and accomplished Financial 

Bid Form; and 

 

     2. Original of duly signed Bid Prices in the Bill of 

Quantities; (All pages must be signed and sealed by 

a licensed Civil Engineer and licensed Agricultural & 

Biosystems Engineer) and 

     3. Duly accomplished Detailed Estimates Form, including 

a summary sheet indicating the unit prices of 

construction materials, labor rates, and equipment 

rentals used in coming up with the Bid; and 

     4. Cash Flow by Quarter. 
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