Republic of the Philippines
\\ DEPARTMENT OF AGRICULTURE
X Western Visayas

Reference No. 9489429
SVP No. 2023-129

BAC Resolution No. \%b , Series of 2023

Procurement of Works for the Upgrading of Animal Housing/Shelter

WHEREAS, the Department of Agriculture has a Purchase Request for the
Procurement of Works for the Upgrading of Animal Housing/Shelter with an Approved Budget for the
Contract (ABC) of Three Hundred Fifty Five Thousand Pesos Only (Php 355,000.00).

WHEREAS, on Feb. 17, 2023, the BAC, thru its Secretariat, initiated the procurement
activity by sending the Request for Quotation (RFQ) to three (3) prospective suppliers, viz:
(1) J.C. ALBASON BUILDERS AND SUPPLY; (2) PESOM CONSTRUCTION SERVICES; (3)
QUADTECH BUILDERS AND CONSTRUCTION SUPPLY.

WHEREAS, before the lapse of the deadline for submission of quotation at 12:00 noon.
on Feb. 24, 2023, J.C. ALBASON BUILDERS AND SUPPLY, PESOM CONSTRUCTION SERVICES,
and QUADTECH BUILDERS AND CONSTRUCTION SUPPLY submitted their quotations.

WHEREAS, upon careful evaluation, validation, and verification of all the documentary
requirements and specification stated in the Request for Quotation, PESOM CONSTRUCTION
SERVICES is considered as the lowest offeror and with price quotation within the ABC and it was found
to be compliant with the eligibility requirements as evidenced by the submission of its 2023
Mayor's/Business Permit and provision of PhilGEPS Registration Number.

WHEREAS, the TWG likewise determined that the financial proposal submitted by
PESOM CONSTRUCTION SERVICES in the amount of Three Hundred Fifty Four Thousand Nine
Hundred Thirty One & 28/100 Pesos Only (Php 354,931.28) is the lowest quotation.

WHEREAS, the TWG proceeded with the evaluation of the quotation vis-a-vis the technical
requirements of the project and has been found to be compliant.

WHEREAS, the report containing the results of the TWG evaluation is attached hereto as
Annex “A," and made an integral part hereof.

NOW, THEREFORE, WE, the Members of the BIDS AND AWARDS COMMITTEE, after duly
considering the recommendations of the TWG, hereby resolve to recommend to the HOPE,

for her consideration and approval, the award of contract for the Procurement of Works for the
Upgrading of Animal Housing/Shelter to PESOM CONSTRUCTION SERVICES in the amount of Three
Hundred Fifty Four Thousand Nine Hundred Thirty One & 28/100 Pesos Only (Php 354,931.28)
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_ ~ Republic of the Philippines
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RESOLVED thisMAR 1 3 203 at DA-WESVIARC, Buntatala, Jaro, lloilo City,
Philippines.

MARIA TERESA T.
Vice Chairgerson

LIS

£

JONIC F. NATIVIDAD, DVM ENGR. APRIL B. GALLO
Member Alternate Member

MAY ANN B. GRAJO
Alternate Member

ENGR. MARION JOSEPH C. TAGLE
Alternate Member

ENGR. RAFFY P. TAYSON/ENGR. ALLAN RAY D. DOCE ERNIE ROSENDO VILLANUEVA
Technical Expert End-User

Approved:
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