Republic of the Philippines
DEPARTMENT OF AGRICULTURE

Western Visayas
1B No. 2023-030(AMYV)
Procurement of Works for the Establishment

of Greenhouse with Hydroponics Facility

CheckKklist for Financial Envelope Requirements for the BAC

PROIJECT: Procurement of Works for the Establishment of Greenhouse with Hydroponics Facility

DATE: April 12, 2023
BIDDER:

Checklist of Bid Requirements

FINANCIAL ENVELOPE: Shall contain the following information / documents and
shall be opened only if the bidder has complied with the

requirements in the Technical Envelope.
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‘ ‘ ‘ ‘ ‘ ‘ ‘ 1. Original of duly signed and accomplished Financial
Bid Form; and

| | | | | | | 2. Original of duly signed Bid Prices in the Bill of
Quantities; (All pages must be signed and sealed by
a licensed Agricultural & Biosystems Engineer) and

‘ | ‘ ‘ ‘ ‘ ‘ 3. Duly accomplished Detailed Estimates Form, including
a summary sheet indicating the wunit prices of
construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

‘ ‘ ‘ ‘ 4. Cash Flow by Quarter.

|

Note: Any missing document in the above-mentioned checklist is a ground for outright
rejection of the bid.

Remarks: () Complying ( ) Non-Complying
Zarlina B. Cuello Maria Teresa T. Solis
Chairperson Vice-Chairperson
Dr. Jonic F. Natividad / Engr. April B. Gallo Engr. Moises D. Mana-ay / May Ann B. Grajo

Member / Alternate Member Member / Alternate Member

Engr. Jackson R. Demamay / Engr. Marion Joseph C. Tagle
Member / Alternate Member

Engr. Raffy P. Tayson / Engr. Allan Ray D. Doce Dominador A. Marquez
Provisional Member Provisional Member



