
Republic of the Philippines            
DEPARTMENT OF AGRICULTURE   

       Western Visayas     

                                                                                          

IB No. 2023-032(AMV) 

                                                                                                                  Procurement of Supply and Delivery of                         
One (1) Unit Rice Combine Harvester  

                                                                             

Checklist for Financial Envelope Requirements for the BAC 

 

PROJECT:  Procurement of Supply and Delivery of One (1) Unit Rice Combine Harvester  

                                      

DATE:        May 8, 2023 

 

BIDDER:   ______________________________________________ 

   

 

Checklist of Bid Requirements 

 

FINANCIAL ENVELOPE:  Shall contain the following information / documents and  

shall be opened only if the bidder has complied with the  

requirements in the Technical Envelope. 
 

 

 

 

   

 

 

 

 

1. Original of duly signed and accomplished Financial Bid 

Form; and 

 

2. Original of duly signed and accomplished Price 

Schedule(s). 

 

 

Note:   Any missing document in the above-mentioned checklist is a ground for outright  

             rejection of the bid. 

 

 

Remarks: (  ) Complying (  ) Non-Complying 

 
 

 

                                      Zarlina B. Cuello                                              Maria Teresa T. Solis  

           Chairperson                                                      Vice-Chairperson  

  

 
                                  Dr. Jonic F. Natividad                                           Engr. April B. Gallo 

              Member                                                        Alternate Member  

 

 
                              Engr. Moises D. Mana-ay                                          May Ann B. Grajo 

                                             Member                                         Alternate Member 

 

 
                              Engr. Jackson R. Demamay                             Engr. Marion Joseph C. Tagle                          

                                             Member                                         Alternate Member 

 

 

            Engr. Raffy P. Tayson / Engr. Allan Ray D. Doce                  Ester Ruth F. Torreverde 

                          Provisional Member                              Provisional Member  
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