Republic of the Philippines
DEPARTMENT OF AGRICULTURE

Western Visayas
IB No. 2023-046(AMV)
Procurement of Works for the Construction
of Fruits and Vegetables Processing Facility (Rebid)

Checklist for Financial Envelope Requirements for the BAC

PROJECT: Procurement of Works for the Construction of Fruits and Vegetables Processing Facility
(Rebid)

DATE: July 31, 2023
BIDDER:

Checklist of Bid Requirements

FINANCIAL ENVELOPE: Shall contain the following information / documents and
shall be opened only if the bidder has complied with the
requirements in the Technical Envelope.
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\ | | | | \ \ 1. Original of duly signed and accomplished Financial
Bid Form; and

| | | | | | | 2. Original of duly signed Bid Prices in the Bill of
Quantities; (All pages must be signed and sealed by
a licensed Civil Engineer and a licensed Agricultural
& Biosystems Engineer) and

| | | | | | | 3. Duly accomplished Detailed Estimates Form, including
a summary sheet indicating the unit prices of
construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

| | | | | | | 4. Cash Flow by Quarter.

Note: Any missing document in the above-mentioned checklist is a ground for outright
rejection of the bid.
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Member / Alternate Member
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Provisional Member Provisional Member



