
Brgy./Mun./Province

Total Project Cost:

Source of Fund/Year

Project Duration: 120 CD

Foreman

Skilled Worker

Unskilled Worker

Item No. Quantity Unit

PART I

SPL1 1.00                                 lot 

SPL2 1.00                                 lot 

SPL3 1.00                                 lot 

SPL4 1.00                                 lot 

SPL5 1.00                                 lot 

SPL6 1.00                                lot

PART II -                                  -                                  

2.1 2,200.00                         sq.m

2.2 5035.60 cu.m

2.3 472.00 cu.m

2.4 304.00 cu.m

2.5 132.00 cu.m

2.6 1.00                                lot

PART III -                                  

3.1 39.00                              cu.m

3.2 50.45                              cu.m

3.3 28.00                              cu.m

3.4 9.54                                cu.m

3.5 3.58                                cu.m

3.6 18.46                              cu.m

3.7 9.86                                cu.m

3.8 18.27                              cu.m

3.9 17.50                              cu.m

3.1 10.56                              cu.m

3.1 156.08                            cu.m

3.1 4.21                                cu.m

3.1 2.35                                cu.m

3.1 25.00                              cu.m

PART IV -                                  

4.1 725.00                            sq.m

4.2 5,554.00                         kg

4.3 1,117.00                         sq.m

PART V -                                  

5.1 -                                  

5.1.a 9,836.00                         kg

5.1.b 5,019.00                         kg

5.1.c 2,690.00                         kg

5.1.d 12,278.00                       kg

5.1.e 1.00                                lot

5.2 444.00                            l.m

5.3 1,229.00                         sq.m

FLASHING, FASCIA & GUTTER

ROOF CLADDING

ROOF FRAMING

TRUSS

GIRTS & STRUT

CANOPY

PURLINS

TENSION ROD & SAGROD 

DRAINAGE

MASONRY WORKS,  WALL FRAMING & CLADDING

MASONRY WORKS

WALL FRAMING

WALL CLADDING

ROOF FRAMING & CLADDING WORKS

BEAM 3, 3-A & 3-B

ROOF BEAM (RB)

CONCRETE GUTTER

SLAB ON GRADE

STAIRS & RAMP

TRANSFORMER PAD

COLUMN

FOOTING TIE BEAM (FTB)

CHB FOOTING (CF)

STIFFENER BEAM (SB)

BEAM 1, 1-A & 1-B

BEAM 2

EXCAVATION (Mechanical)

BACKFILLING (Compacted)

LEVELING COURSE (Compacted)

FALSE WORK

REINFORCED CONCRETE WORKS

FOOTING

SIGNBOARD/BILLBOARD (1-4'x8' and 1-8'x8') & PROJECT MARKER

CONSTRUCTION SAFETY & HEALTH

MOBILIZATION/DEMOBILIZATION

SITE DEVELOPMENT & EARTH WORKS

CLEARING & LAYOUT

EMBANKMENT (Compacted)

Scope of Works

GENERAL REQUIREMENTS

GEOTECHNICAL EXPLORATION & STRUCTURAL ANALYSIS

PERMITS & CLEARANCES

TEMPORARY FIELD OFFICE

Project Description: Construction of Warehouse (Reinforce Concrete Works, Masonry works, Backfilling 

& Embankment, Finishing works, Roof framing and Cladding, Plumbing works, Electrical works and 

Painting works.)

Equipment Needed:

1-bagger Concrete 

Mixer, Welding 

machine, Bar cutter & 

Plate Compactor

Excavator 1.0 cu.m.

Technical Personnel:

Category: New Construction

Brgy. Taloc, Bago City, Negros Occidental

₱25,871,287.10

Department of Agriculture

Republic of the Philippines

DEPARTMENT OF AGRICULTURE

Western Visayas

BILL OF QUANTITIES

CONSTRUCTION OF RICE PROCESSING CENTER III (WAREHOUSE)Project Title:



PART VI -                                  

6.1 1.00                                lot

6.2 16.00                              unit

6.3 1.00                                lot

PART VII -                                  

7.1 1.00                                lot

7.2 1.00                                lot

7.3 1.00                                lot

7.4 3.00                                set

7.5 6.00                                set

7.6 -                                  

7.6.a 1.00                                lot

7.6.b 88.00                              pc

7.6.c 1.00                                lot

PART VIII -                                  

8.1 815.00                            sq.m

8.2 -                                  

8.2.a 815.00                            sq.m

8.2.b 1.00                                lot

8.3 3.00                                set

8.4 1.00                                lot

PART IX -                                  

9.1 16.80                              cu.m

9.2 105.00                            cu.m

9.3 3.65                                cu.m

9.4 80.00                              sq.m

9.5 45.00                              cu.m

9.6 40.00                              sq.m

EXCAVATION

EMBANKMENT (Compacted)

WALL FOOTING (Reinforced Concrete)

MASONRY WORKS

CONCRETE PAVEMENT (Reinforced Concrete)

PLASTERING (Smooth Finish)

PAINTING WORKS

PAINTING WORKS (MASONRY)

PAINTING WORKS (METAL STRUCTURE)

STEEL SLIDING DOOR

DOORS, WINDOWS & STEEL LOUVERS

MULTI-PURPOSE DRYING PAVEMENT

SOLAR PHOTOVOLTAICS

ALUM. RAILINGS & CLAMPS

SOLAR PHOTOVOLTAIC MODULE (39,600 Watts)

INVERTER (25kVA), BREAKERS, WIRINGS & DEVICES

FINISHING TOUCHES AND ATTACHMENTS

PLASTERING (Smooth Finish)

ELECTRICAL WORKS

CONDUITS, BOXES & FITTINGS

WIRES AND WIRING DEVICES

POWER LOAD CENTER, SWITCHGEAR & PANEL BOARDS

TRANSFORMER (3-167kVA)

SOLAR STREET LIGHT

PLUMBING & SANITARY WORKS

SEPTIC VAULT

CATCH BASIN

PIPES, FITTINGS & SANITARY ACCESSORIES


