
Item No. Scope of Works Quantity Unit
Adjusted Unit 

Cost
Total

B.1 Project Billboard/Signboard,Signages and Project Marker 1.00           l.s

B.5 Occupational Safety and Health 1.00           l.s

B.7 Temporary Facility for Personnel 1.00           l.s

B.9 Mobilization and Demobilization 1.00           l.s

800 Site Clearing and Grubbing 500.00       sq.m

803 (1) a Structural Excavation 17.04         cu.m

804 (1)a Backfill And Embankment 11.73         cu.m

900 Concrete Column Pedestal,wall footing 7.71            cu.m

902(1a) Reinforcing Steel Works(Deformed) 702.00       kgs

903(1) Forms and Falseworks 1.00            l.s

1001(111) 4'' Non-load Bearing wall 50.00         sq.m

1005 Steel Matting and wire mesh wall 79.96         sq.m

1027 Cement Plaster Finish 40.40         sq.m

1032 (1) c Painting Works(Steel) 157.76       kgs

1014 (1) bl

Pre-painted Metal Sheets,Long Span and Other Bended 
Accessories 151.50       l.m

1047 (2) a Structural Steel (Trusses,Rafters,Purlins and other Supports) 157.76       kgs

1100 Electrical Works 1.00            l.s

PLUMBING WORKS Pipes, Fitting and orher accessories for waterer 1.00            l.s

803 (1) a Structural Excavation 7.40            sq.m

804 (1)a Backfill And Embankment 6.00            cu.m

900 Concrete Column Pedestal,wall footing and slab on grade 4.01            cu.m

902(1a) Reinforcing Steel Works(Deformed) 158.00       kgs

903(1) Forms and Falseworks 1.00            L.S

1001(111) 4'' Non-load Bearing wall 30.00         sq.m

1005 Steel Matting and Welded wire Wall and accessories 1.00            l.s

1032 (1) c Painting Works(Steel) 1.00            l.s

1014 (1) bl Pre-painted Metal Sheets,Long Span and Other Bended Accessories 131.85       sq.m

1047 (2) a Structural Steel (Trusses,Rafters,Purlins and other Supports) 100.00       kgs

1100 Electrical Works 1.00            l.s
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Implementation Mode: By Contract

Project Description: Construction of Breeder house,brooder house and stock room 
of native chicken.

Project Duration: 40cd

Equipment Needed:

Technical Personnel:

OTHER GENERAL REQUIREMENT

Source of Fund/Year: National Livestock Program( NLP) /CY 2022

Republic of the Philippines

DEPARTMENT OF AGRICULTURE

Western Viasayas

Parola St.,Iloilo City

BILL OF QUANTITIES

Project Title: CONSTRUCTION OF CHICKEN HOUSE FOR NATIVE 

Category: Agri-Infrastructure 

Brgy./Mun./Province: CAPSU- BRGY. CODINGLE ,DUMARAO, CAPIZ

Total Project Cost:


