

PR No. 2024-1946

BAC Resolution No. 084, Series of 2024**Procurement of Additional Works for the Electrification, Powerlines and Extensions
for the Seed Reserve Warehouse with Office**

WHEREAS, the Department of Agriculture has a Purchase Request for the Procurement of Additional Works for the Electrification, Powerlines and Extensions for the Seed Reserve Warehouse with Office with an Approved Budget for the Contract (ABC) of Nine Hundred Ninety-Nine Thousand Nine Hundred Ninety-Seven Pesos & 11/100 Only (Php 999,997.11).

WHEREAS, on Nov. 7, 2024, the BAC, thru its Secretariat, initiated the procurement activity by sending the Request for Quotation (RFQ) to the prospective suppliers related to the said procurement.

WHEREAS, before the lapse of the deadline for submission of quotation at 5:00 PM. on November 14, 2024, only **R.A. CONSTRUCTION DEVELOPMENT CORPORATION** submitted its quotation.

WHEREAS, upon careful evaluation, validation, and verification of all the documentary requirements and specification stated in the Request for Quotation, **R.A. CONSTRUCTION DEVELOPMENT CORPORATION** is found to be compliant with the eligibility requirements as evidenced by the submission of its 2024 Mayor's/Business Permit and provision of PhilGEPS Registration Number.

WHEREAS the TWG likewise determined that the financial proposal submitted by **R.A. CONSTRUCTION DEVELOPMENT CORPORATION** in the amount of **Nine Hundred Ninety-Seven Thousand Pesos Only (Php 997,000.00)** is the only quotation.

WHEREAS the TWG proceeded with the evaluation of the quotation vis-à-vis the technical requirements of the project and has been found to be compliant.

WHEREAS the report containing the results of the TWG evaluation is attached hereto as Annex "A," and made an integral part hereof.


NOW, THEREFORE, WE, the Members of the BIDS AND AWARDS COMMITTEE, after duly considering the recommendations of the TWG, hereby resolve to recommend to the HOPE, for his consideration and approval, the award of contract for the **Procurement of Additional Works for the Electrification, Powerlines and Extensions for the Seed Reserve Warehouse with Office** to **R.A. CONSTRUCTION DEVELOPMENT CORPORATION** in the amount of **Nine Hundred Ninety-Seven Thousand Pesos Only (Php 997,000.00)**.


PR No. 2024-1946

RESOLVED this DEC 04 2024 at DA-WESVIARC, Buntatala, Jaro, Iloilo City,
Philippines.


ZARLINA B. CUELLO
Chairperson

ATTY. ROLIN M. ASUNCION
Vice Chairperson


MARIA TERESA T. SOLIS
Member


DR. JONICE F. NATIVIDAD
Member


LORIE D. DEASIS
Member

MAE P. NONES
Member

ESTER RUTH TORREVERDE
Member

Approved:


DENNIS R. ARPIA
Regional Executive Director

LAND NAME / QTY
BRL OFFEREDPRICE OFFERED AS BRL
| PRICE OFFERED AS CAL
re Seed Reserve Which