BAGONG PiLipiNas  MasaganangAgrikultura,

RepublicofthePhilippines
DEPARTMENTOFAGRICULTUREWESTERNVISAYAS
Hamungaya, Brgy. Buntatala, Jaro, lloilo City
westernvisayas@mail.da.gov.ph | (033) 336-4221

MaunladnaEkonomiya

(Resolution to Declare the Responsive Bidder)

RESOLUTION No. 7§/
Series of 2024

IB2024-114 Lot 3
Agri-Infra, Farm Machineries
and Vehicles

WHEREAS, the Department of Agriculture-Western Visayas advertised the Invitation to Bid for
the Procurement of Works for the Construction of 30 Sow Level Production Farm Facility (Lot 3)
in the DA-Western Visayas website, the PhilGEPS and a conspicuous place at the premises of DA-

Western Visayas continuously for twenty-one (21) calendar days with an Approved Budget for the
Contract (ABC) of Php 5,953,978.35

WHEREAS, in response to the said advertisement, four

for eligibility and bid offer;

(4) bidders submitted their application

WHEREAS, the four (4) bidders “passed” the preliminary examination of bid;

WHEREAS, the bid proposal of four (4) bidders were found to be substantially complying:

Name of Bidder/s Bid Amount (As Read) | % of the Bidded amount
from ABC
SCR CONSTRUCTION Php 4,464,292.73 74.97 %
MDG CONSTRUCTION Php 4,756,807.42 79.89 %
NDM CONSTRUCTION SERVICES Php 4,914,908.71 82.54 %
VINLIX CONSTRUCTION Php 5,929,976.56 99.59 %

WHEREAS, the detailed evaluation of the bids conducted on, June 5, 2024 resulted in the following:

[ Name of Bidder/s Bid Amount (As % of the Bidded amount
Calculated) from ABC
SCR CONSTRUCTION Php 4,464,254.81 74.97 %
MDG CONSTRUCTION Php 4,756,763.69 79.89 %
NDM CONSTRUCTION SERVICES Php 4,914,913.14 82.54 %
VINLIX CONSTRUCTION Php 5,929,931.41 99.59 %

WHEREAS, with the foregoing evaluation results of the Tec

CONSTRUCTION was found to be the Lowest Calculated Bidder (LCB).

hnical Working Group, SCR

WHEREAS, upon careful evaluation, validation and verification of all the eligibility, technical
and financial requirements submitted by the Lowest Calculated Bidder (LCB) and, SCR Construction.
and Second Lowest Bidder MDG Construction failed to pass the post-qualification conducted by
Technical Working Group (TWG) due to the ground that did not conform to the technical specifications

as stated in the Philippine Bidding Documents. Therefore, SCR CONSTRUCTION and MDG
CONSTRUCTION has found to be non-responsive.

WHEREAS, the same evaluation process was conducted to Third Lowest Calculated Bidder and
upon careful evaluation, validation and verification of all the eligibility, technical and financial
requirements submitted by the Third Lowest Calculated Bidder, NDM CONSTRUCTION SERVICES has

found to be responsive.
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RepublicofthePhilippines
DEPARTMENTOFAGRICULTUREWESTERNVISAYAS
Hamungaya, Brgy. Buntatala, Jaro, lloilo City

Ma.saganangAgriE&ltum, westernvisayas@mail.da.gov.ph | (033) 336-4221
MaunladnaEkonomiya

NOW, THEREFORE, WE, the members of the Bids and Awards Committee, hereby RESOLVE as
it is hereby RESOLVED;

a. To declare NDM CONSTRUCTION SERVICES as the bidder with the Third Lowest Calculated
and Responsive Bid for the Procurement of Construction of 30 Sow Level Production
Farm Facility in the amount of Php 4,914,908.71; and

b. Torecommend to the Head of the Procuring Entity the Award of the Contract based on the
foregoing findings.

RESOLVED this 2nd day of December, 2024 at RCPC Library, DA-Western Visayas, WESVIARC,
Hamungaya, Buntatala, Jaro, Iloilo City.

BIDS AND AWARDS COMMITTEE

M.ASUNCION ~

Vi¢e Chairperson Membe -
/
LORIE D. DEASIS - DR. JONIC F. NATIVIDAD
Member Member
-
MAE P. NONES - ESTER RUTH . TORREVERDE
Member Member
Approved:

DENEIZ R. ARPI
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