

**WHEREAS**, the Department of Agriculture has a Purchase Request for the Procurement of Supply and Delivery of Potable Water for DA Western Visayas New Building with an Approved Budget for the Contract (ABC) of Six Hundred Seventy-Five Thousand Pesos Only (Php 675,000.00).

**WHEREAS**, on Mar. 18, 2025, the BAC, thru its Secretariat, initiated the procurement activity by sending the Request for Quotation (RFQ) to the following prospective suppliers, viz: (1) JAVELLANA ICE PLANT; (2) ERIDANUS WATER STATION; (3) METRO PACIFIC ILOILO WATER

**WHEREAS**, before the lapse of the deadline for submission of quotation at 5:00 PM. on Mar. 21, 2025, JAVELLANA ICE PLANT, ERIDANUS WATER STATION and METRO PACIFIC ILOILO WATER submitted their quotations.

**WHEREAS**, upon careful evaluation, validation, and verification of all the documentary requirements and specification stated in the Request for Quotation, METRO PACIFIC ILOILO WATER is considered as the lowest offeror and with price quotation within the ABC and it was found to be compliant with the eligibility requirements as evidenced by the submission of its 2025 Mayor's/Business Permit and provision of PhilGEPS Registration Number.

**NOW, THEREFORE, WE**, the Members of the BIDS AND AWARDS COMMITTEE, hereby resolve to recommend to the HOPE, for his consideration and approval, the award of contract for the Procurement of Supply and Delivery of Potable Water for DA Western Visayas New Building to METRO PACIFIC ILOILO WATER in the amount of Six Hundred Seventy-Two Thousand Pesos Only (Php 672,000.00).

Procurement of Supply and Delivery of Potable Water for DA Western Visayas New Building

BAC Resolution No. 0255, Series of 2025

PR No. 2025-0400

RESOLVED this MAR 26 2025 at DA-WESVIARC, Buntatala, Jaro, Iloilo City, Philippines.

**ZARLINA B. COELLO**  
Chairperson

**ATTY. ROLIN M. ASUNCION**  
Vice Chairperson

**DR. JONIC F. NATIVIDAD**  
Member

**LORIE D. DEASIS**  
Member

**MAE P. NONES**  
Member

Approved:

**DENNIS R. ARPIA**  
Regional Executive Director