

**Bids Resolution No. 0461, Series of 2025**

**Procurement of Works for the Improvement of Existing Chicken House**

WHEREAS, the Department of Agriculture has a Purchase Request for the Procurement of Works for the Improvement of Existing Chicken House with an Approved Budget for the Contract (ABC) of Three Hundred Thousand Pesos Only (Php 300,000.00);

WHEREAS, on May 5, 2025, the BAC, thru its Secretariat, initiated the procurement activity by sending the Request for Quotation (RFQ) to the following prospective suppliers: (1) NGP CONSTRUCTION, (2) GIANTWEST CONSTRUCTION CORP.; (3) C. ALBACOR BUILDERS & SUPPLY, (4) BABA BUILDERS

WHEREAS, before the lapse of the deadline for submission of quotation at 12:00 PM on May 12, 2025 NGP CONSTRUCTION, GIANTWEST CONSTRUCTION CORP., C. ALBACOR BUILDERS & SUPPLY and BABA BUILDERS submitted their quotations.

WHEREAS, upon careful evaluation, valuation, and verification of all the documents, requirements and specification stated in the Request for Quotation, NGP CONSTRUCTION, C. Albacor Builders and Supply, is the lowest bidder, and with price quotation within the ABC, and is compliant with the eligibility requirements as evidenced by the submission of valid Mayor's/Barangay Permit and provision of PhilGEPS Registration Number.

WHEREAS the TWG likewise determined that the financial proposal submitted by NGP CONSTRUCTION in the amount of Two Hundred Ninety Thousand Two Pesos & 61/100 Only (Php 190,002.61) is the lowest quotation.

WHEREAS the TWG proceeded with the evaluation of the quotation vis-a-vis the technical requirements of the project and has been found to be compliant.

WHEREAS the report containing the results of the TWG evaluation is attached hereto as Annex "A," and made an integral part hereof.

NOTWITHSTANDING, WE, the Members of the BIDS AND AWARDS COMMITTEE, after duly considering the recommendations of the TWG, hereby resolve to recommend to the HOPE, for his consideration and approval, the award of contract for the Procurement of Works for the Improvement of Existing Chicken house to NGP CONSTRUCTION in the amount of Two Hundred Ninety Thousand Two Pesos & 61/100 Only (Php 190,002.61).




DEPARTMENT OF AGRICULTURE - WESTERN VISAYAS  
Parola, Fort San Pedro St., Iloilo City  
[westernvisayas@mail.da.gov.ph](mailto:westernvisayas@mail.da.gov.ph) | (033) 336-4221


PR No. 2025-0704

RESOLVED this MAY 27 2025 at DA-PAROLA, Iloilo City, Philippines.


  
ATTY. ROLIN M. ASUNCION  
Chairperson

RTD. ZARLINA B. CUELLO  
Vice Chairperson

  
DR. GRACE F. NATIVIDAD  
Member

  
ROMEO D. DEASIS  
Member

MAE P. NONES  
Member

  
ROMEO D. DEASIS  
Regional Executive Director